



## Invitation For Bids

### Bhume Rural Municipality Office Of The Rural Municipal Executive Khabangbagar, Rukum (East) Lumbini Province, Nepal

#### Invitation for Bids for the construction work under the below mentioned contracts.

**First Date of Publication: 2079/06/14 B.S (2022/09/30 A.D)**

1. **Bhume Rural Municipality (BRMO)** invites electronic bids from Nepalese eligible bidders for the below mentioned Contracts under National Competitive Bidding procedures.
2. A complete set of Bidding Documents may be downloaded by visiting PPMO e-GP system [www.bolpatra.gov.np/egp](http://www.bolpatra.gov.np/egp).
3. Sealed bids must be submitted though electronically to the office **BRMO Khabangbagar, Rukum (East)** on or before 12:00 Noon on 2079/07/14 B.S (2022/10/31 A.D). Bids received after this deadline will be rejected automatically.
4. The bids will be opened in the presence of Bidders' representatives who choose to attend at 15:00 on 2079/07/14 B.S (2022/10/31 A.D). At the office of **BRMO Khabangbagar, Rukum (East)**. Bids must be **valid** for a period of **90 days** after bid opening and must be accompanied by a bid security amounting to a minimum of **the below mentioned amount** which shall be valid for 30 days beyond the validity period of the bid.
5. All other terms and conditions will be as per the Nepal's Government Prevailing Public Procurement Act 2063 and Regulations 2064 including all amendments.
6. **Bhume Rural Municipality Office (BRMO) Khabangbagar, Rukum (East )** reserves the right to accept or reject, wholly or partly any or all the Bids without assigning any reason, whatsoever.

**Name of the Bank : Citizens Bank International Ltd., Bhume branch**

**Name of Office : Bhume Rural Municipality, Khabagbagar, Rukum (East)**

7. The Name and identification no of the contracts are as follows.

S. N.	Description of Works	Contract ID	Estimated Amount (with VAT in NRs.)	Bid Document Fee (NRs.)	Bid Security Amount (NRs.)
1	Construction of A.Vi Simchaur 8 room School Building	EGP/BRMO/NCB/W-05/2079-80	68,60,000.00 (Sixty eight lakh sixty thousand only)	3,000.00 (Three thousand only)	1,71,500.00 (One lakh seventy one thousand five hundred only)
2	Construction of A.Vi Morawang 4 room school Building	EGP/BRMO/NCB/W-06/2079-80	52,80,000.00 (Fifty two lakh eighty thousand only)	3,000.00 (Three thousand only))	1,32,000.00 (One lakh thirty two thousand only)
3	Construction of Ma.Vi Kuchiwang 4 room school Building	EGP/BRMO/NCB/W-07/2079-80	52,80,000.00 (Fifty two lakh eighty thousand only)	3,000.00 (Three thousand only)	1,32,000.00 (One lakh thirty two thousand only)
4	Construction of A.Vi Gunam 3 room school Building	EGP/BRMO/NCB/W-08/2079-80	38,40,000.00 (Thirty eight lakh forty thousand only)	3,000.00 (Three thousand only)	96,000.00 (Ninety six thousand only)
5	Construction of A.Vi Rujikhola 3 room school Building	EGP/BRMO/NCB/W-09/2079-80	27,32,936.69 ( Twenty seven lakh thirty two thousand nine hundred thirty six rupee and sixty nine paisa only)	3,000.00 (Three thousand only)	68,500.00 (Sixty eight thousand five hundred only)
6	Construction of A.Vi Jhumlawang 3 room school Building	EGP/BRMO/NCB/W-10/2079-80	38,40,000.00 (Thirty eight lakh forty thousand only)	3,000.00 (Three thousand only)	96,000.00 (Ninety six thousand only)
7	Construction of A.Vi Dandagaun 3 room school Building	EGP/BRMO/NCB/W-11/2079-80	24,00,000.00 ( Twenty four lakh only)	3,000.00 (Three thousand only)	60,000.00 (Sixty thousand only)

**Chief Administrative Officer**